

# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **WPCP Sludge-Soil-Cement Stabilization and Fill**

PROJECT NO.: **2025.602**

BID NO.: **24-25.008**

BID OPENING			ENGINEER'S ESTIMATE		Odin Environmental Solutions, LLC dba Odin 2901 Douglas Blvd., Ste 300 Roseville, CA 95661 Phone: (916) 251-5500 Fax: (916) 251-5599		Entact, LLC 999 Oakmont Plaza Dr., Ste 300 Westmont, IL 60559 Phone: (630) 986-2900 Fax: (630) 986-0653	
DATE: June 4, 2025 TIME: 3:00 pm LOCATION: City Clerk's Office			Prepared by: H. Morehouse					
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID								
1	Pre-Mobilization Submittals	1 LS	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$31,315.00	\$31,315.00
2	Mobilization	1 LS	\$91,000.00	\$91,000.00	\$525,000.00	\$525,000.00	\$471,700.00	\$471,700.00
2.5	Site Clearing and Demolition	1 LS	\$54,831.56	\$54,831.56	\$45,000.00	\$45,000.00	\$97,980.00	\$97,980.00
3	Sludge-Soil-Cement Stabilization	30200 CY Sludge	\$68.62	\$2,072,324.00	\$85.00	\$2,567,000.00	\$92.61	\$2,796,822.00
4	Post-Stabilization Import Fill	41500 CY Blank	\$56.88	\$2,360,520.00	\$46.00	\$1,909,000.00	\$47.34	\$1,964,610.00
	Procurement, Delivery, Placement, and Compaction							
5	Dewatering System	1 LS	\$63,843.00	\$63,843.00	\$225,000.00	\$225,000.00	\$226,950.00	\$226,950.00
6	Cleanup and Demobilization	1 LS	\$30,000.00	\$30,000.00	\$130,000.00	\$130,000.00	\$144,250.00	\$144,250.00
7	Quality Control Implementation, Project Management, and Administration	1 LS	\$235,843.00	\$235,843.00	\$850,000.00	\$850,000.00	\$1,048,800.00	\$1,048,800.00
TOTAL BASE BID:					\$4,938,361.56	\$6,301,000.00	\$6,782,427.00	
BID ALTERNATE A								
A1	Remobilization to Site for Post-Stabilization Import Fill	1 LS	\$91,000.00	\$0.00	\$262,500.00	\$262,500.00	\$148,500.00	\$148,500.00
A2	Cleanup and Demobilization After Post-Stabilization Import Fill	1 LS	\$30,000.00	\$30,000.00	\$75,000.00	\$75,000.00	\$294,500.00	\$294,500.00
TOTAL BID ALTERNATE A:					\$30,000.00	\$337,500.00	\$443,000.00	

# BID SUMMARY

PROJECT TITLE: WPCP Sludge-Soil-Cement Stabilization and Fill

PROJECT NO.: 2025.602

BID NO.: 24-25.008

<b>BID OPENING</b>  DATE: June 4, 2025 TIME: 3:00 pm LOCATION: City Clerk's Office			<b>ENGINEER'S ESTIMATE</b>  Prepared by: H. Morehouse		Odin Environmental Solutions, LLC dba Odin 2901 Douglas Blvd., Ste 300 Roseville, CA 95661 Phone: (916) 251-5500 Fax: (916) 251-5599		Entact, LLC 999 Oakmont Plaza Dr., Ste 300 Westmont, IL 60559 Phone: (630) 986-2900 Fax: (630) 986-0653	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
TOTAL BASE BID:				\$4,938,361.56		\$6,301,000.00	\$6,782,427.00	
TOTAL BASE BID + ALTERNATE BID ITEM A:				\$4,968,361.56		\$6,638,500.00	\$7,225,427.00	
REQUIRED DOCUMENTATION:			Bid Bond		YES		YES	
			San Leandro Local Business		N/A		N/A	
			25 % Participation		N/A		N/A	
			Good Faith Effort		N/A		N/A	
			Agreement to be Bound		YES		YES	
			Addendum #1-3		YES		YES	
			Proposal Item 10 Complete		YES		NO	
SUBCONTRACTORS:			Northgate Excavation		GPRS			
			Construction Testing Services, Inc		S&S Trucking Teichert Construction			
NOTES:								

Reviewed by: Shakeel Jogia Date: 06/06/2025  
Shakeel Jogia, Project Engineer

Reviewed by: Hayes Morehouse Date: 06/06/2025  
Hayes Morehouse, Project Manager