


# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

**PROJECT TITLE:** Annual Street Sealing 2014-15  
**PROJECT NO.:** 2015.007  
**BID NO.:** 14-15.022

BID OPENING		ENGINEER'S ESTIMATE			American Asphalt		VSS International, Inc.	
<b>DATE:</b> Thursday, March 5, 2015 <b>TIME:</b> 3:00 p.m. <b>LOCATION:</b> City Clerk's Office		<b>Date Approved:</b> 2/4/2015 <b>Prepared by:</b> N. Castellino			24200 Clawiter Road Hayward, CA 94545 Phone: (510) 723-0280 Fax: (510) 723-0288		3785 Channel Drive West Sacramento, CA 95691 Phone: (916) 373-1500 Fax: (916) 373-0183	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>BASE BID</b>								
1	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	\$64,823.45	\$64,823.45	\$66,150.00	\$66,150.00	\$81,025.00	\$81,025.00
2	Construction Staging/Stockpile Location per Section 7-10.2.1.	1 LS	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$5,575.74	\$5,575.74
3	Emulsion Aggregate Slurry (Final Quantity) per Sections 203-5 & 302-4	132325 SY	\$2.00	\$264,650.00	\$1.82	\$240,831.50	\$2.37	\$313,610.25 **
4	Asphalt Rubber Chip Seal (Final Quantity) per Sections 203-12 & 302-10	66255 SY	\$4.25	\$281,583.75	\$4.40	\$291,522.00 **	\$5.10	\$337,900.50
5	Microsurfacing (Final Quantity) per Sections 203-16 & 302-14	24438 SY	\$3.00	\$73,314.00	\$2.34	\$57,184.92	\$2.52	\$61,583.76
6	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers per Sections 210, 214, 310 & 312	1 LS	\$116,000.00	\$116,000.00	\$121,600.00	\$121,600.00	\$127,680.00	\$127,680.00
7	10' Unistrut Sign Post	4 EA	\$160.00	\$640.00	\$200.00	\$800.00	\$210.00	\$840.00
8	Sign Post Anchor	4 EA	\$55.00	\$220.00	\$100.00	\$400.00	\$105.00	\$420.00
9	Furnish and Install M6-6 (RT) Sign	1 EA	\$130.00	\$130.00	\$100.00	\$100.00	\$105.00	\$105.00
10	Furnish and Install M6-4 Sign	1 EA	\$130.00	\$130.00	\$100.00	\$100.00	\$105.00	\$105.00
11	Furnish and Install R81(CA) Sign	6 EA	\$130.00	\$780.00	\$100.00	\$600.00	\$105.00	\$630.00
12	Furnish and Install D11-1 Sign	1 EA	\$130.00	\$130.00	\$100.00	\$100.00	\$105.00	\$105.00
13	Preformed Green Thermoplastic for Bike Lanes	612 SF	\$12.00	\$7,344.00	\$12.00	\$7,344.00	\$12.50	\$7,650.00
14	Preformed Green Thermoplastic Panels with Bike Rider Symbol	3 EA	\$500.00	\$1,500.00	\$1,500.00	\$4,500.00	\$1,575.00	\$4,725.00

# BID SUMMARY

PROJECT TITLE: Annual Street Sealing 2014-15

PROJECT NO.: 2015.007

BID NO.: 14-15.022

<b>BID OPENING</b> DATE: Thursday, March 5, 2015 TIME: 3:00 p.m. LOCATION: City Clerk's Office			<b>ENGINEER'S ESTIMATE</b> Date Approved: 2/4/2015 Prepared by: N. Castelino		American Asphalt 24200 Clawiter Road Hayward, CA 94545 Phone: (510) 723-0280 Fax: (510) 723-0288		VSS International, Inc. 3785 Channel Drive West Sacramento, CA 95691 Phone: (916) 373-1500 Fax: (916) 373-0183	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
15	Preformed Green Thermoplastic Panels with Bike Lane Arrow	3 EA	\$500.00	\$1,500.00	\$650.00	\$1,950.00	\$682.00	\$2,046.00
<b>TOTAL BASE BID:</b>				\$822,745.20			\$808,182.42	\$944,001.25
<b>BID ALTERNATE A</b>								
A1	Failed Existing AC Pavement Repairs (Dig Outs)	1560 TONS	\$200.00	\$312,000.00	\$232.00	\$361,920.00	\$167.75	\$261,690.00
A2	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	\$46,800.00	\$46,800.00	\$5,000.00	\$5,000.00	\$5,310.00	\$5,310.00
<b>TOTAL BID ALTERNATE A:</b>				\$358,800.00			\$366,920.00	\$267,000.00
<b>TOTAL BASE BID:</b>				\$822,745.20			\$808,182.42	\$944,001.25
<b>TOTAL BASE BID + ALTERNATE BID ITEM A:</b>				\$1,181,545.20			\$1,175,102.42	\$1,211,001.25
<b>SUBCONTRACTORS:</b>					Chrisp Company American Pavement Systems		Chrisp Company Central Valley Engineering & Asphalt, Inc.	
<b>SECURITIES:</b>					10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>					** Math Error Corrected and Addendum #1 Received		** Math Error Correcte and Addendum #1 Received	

Reviewed by: \_\_\_\_\_ Date: \_\_\_\_\_  
Nicole Castelino, Project Manager

Reviewed by: NT Date: 3/6/15  
Nick Thom, Senior Engineer

# BID SUMMARY



**PROJECT TITLE: Annual Street Sealing 2014-15**  
**PROJECT NO.: 2015.007**  
**BID NO.: 14-15.022**

BID OPENING		ENGINEER'S ESTIMATE			Sierra nevada Construction, Inc.		Intermountain Slurry Seal, Inc.	
<b>DATE:</b> Thursday, March 5, 2015 <b>TIME:</b> 3:00 p.m. <b>LOCATION:</b> City Clerk's Office		<b>Date Approved:</b> 2/4/2015 <b>Prepared by:</b> N. Castellino			P.O. Box 50760 Sparks, NV 89435 Phone: (775) 355-0420 Fax: (775) 355-0535		1005 Terminal Way, Suite 220 Reno, NV 89502 Phone: (775) 358-1355 Fax: (775) 355-3458	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>BASE BID</b>								
1	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	\$64,823.45	\$64,823.45	\$118,148.70	\$118,148.70	\$451,060.75	\$451,060.75
2	Construction Staging/Stockpile Location per Section 7-10.2.1	1 LS	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00	\$12,500.00	\$12,500.00
3	Emulsion Aggregate Slurry (Final Quantity) per Sections 203-5 & 302-4	132325 SY	\$2.00	\$264,650.00	\$2.40	\$317,580.00	\$1.70	\$224,952.50
4	Asphalt Rubber Chip Seal (Final Quantity) per Sections 203-12 & 302-10	66255 SY	\$4.25	\$281,583.75	\$4.28	\$283,571.40	\$4.25	\$281,583.75
5	Microsurfacing (Final Quantity) per Sections 203-16 & 302-14	24438 SY	\$3.00	\$73,314.00	\$3.55	\$86,754.90	\$2.30	\$56,207.40
6	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers per Sections 210, 214, 310 & 312	1 LS	\$116,000.00	\$116,000.00	\$165,000.00	\$165,000.00	\$121,600.00	\$121,600.00
7	10' Unistrut Sign Post	4 EA	\$160.00	\$640.00	\$272.00	\$1,088.00	\$200.00	\$800.00
8	Sign Post Anchor	4 EA	\$55.00	\$220.00	\$136.00	\$544.00	\$100.00	\$400.00
9	Furnish and Install M6-6 (RT) Sign	1 EA	\$130.00	\$130.00	\$136.00	\$136.00	\$100.00	\$100.00
10	Furnish and Install M6-4 Sign	1 EA	\$130.00	\$130.00	\$136.00	\$136.00	\$100.00	\$100.00
11	Furnish and Install R81(CA) Sign	6 EA	\$130.00	\$780.00	\$136.00	\$816.00	\$100.00	\$600.00
12	Furnish and Install D11-1 Sign	1 EA	\$130.00	\$130.00	\$136.00	\$136.00	\$100.00	\$100.00
13	Preformed Green Thermoplastic for Bike Lanes	612 SF	\$12.00	\$7,344.00	\$17.00	\$10,404.00	\$12.00	\$7,344.00
14	Preformed Green Thermoplastic Panels with Bike Rider Symbol	3 EA	\$500.00	\$1,500.00	\$2,040.00	\$6,120.00	\$1,500.00	\$4,500.00

# BID SUMMARY

PROJECT TITLE: Annual Street Sealing 2014-15

PROJECT NO.: 2015.007

BID NO.: 14-15.022

BID OPENING			ENGINEER'S ESTIMATE		Sierra nevada Construction, Inc.		Intermountain Slurry Seal, Inc.	
DATE: Thursday, March 5, 2015			Date Approved: 2/4/2015		P.O. Box 50760		1005 Terminal Way, Suite 220	
TIME: 3:00 p.m.			Prepared by: N. Castelino		Sparks, NV 89435		Reno, NV 89502	
LOCATION: City Clerk's Office					Phone: (775) 355-0420		Phone: (775) 358-1355	
				Fax: (775) 355-0535		Fax: (775) 355-3458		
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
15	Preformed Green Thermoplastic Panels with Bike Lane Arrow	3 EA	\$500.00	\$1,500.00	\$884.00	\$2,652.00	\$650.00	\$1,950.00
<b>TOTAL BASE BID:</b>				\$822,745.20	\$1,004,087.00		\$1,163,798.40	
BID ALTERNATE A								
A1	Failed Existing AC Pavement Repairs (Dig Outs)	1560 TONS	\$200.00	\$312,000.00	\$157.00	\$244,920.00	\$159.76	\$249,225.60
A2	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	\$46,800.00	\$46,800.00	\$6,000.00	\$6,000.00	\$7,000.00	\$7,000.00
<b>TOTAL BID ALTERNATE A:</b>				\$358,800.00	\$250,920.00		\$256,225.60	
<b>TOTAL BASE BID:</b>				\$822,745.20	<b>\$1,004,087.00</b>		<b>\$1,163,798.40</b>	
<b>TOTAL BASE BID + ALTERNATE BID ITEM A:</b>				\$1,181,545.20	<b>\$1,255,007.00</b>		<b>\$1,420,024.00</b>	
<b>SUBCONTRACTORS:</b>					American Pavement Systems		Chrisp Company	
					Chrisp Company		Central Valley Engineering & Asphalt, Inc.	
<b>SECURITIES:</b>					O'Grady Paving		10% Bid Bond	
					10% Bid Bond		10% Bid Bond	
<b>NOTES:</b>					<b>** Addendum #1 Received</b>		<b>** Addendum #1Received</b>	

Reviewed by: \_\_\_\_\_ Date: \_\_\_\_\_  
 Nicole Castelino, Project Manager

Reviewed by: N.S. Date: 3/6/15  
 Nick Thom, Senior Engineer

# BID SUMMARY



**PROJECT TITLE: Annual Street Sealing 2014-15**

**PROJECT NO.: 2015.007**

**BID NO.: 14-15.022**

<b>BID OPENING</b> <b>DATE:</b> Thursday, March 5, 2015 <b>TIME:</b> 3:00 p.m. <b>LOCATION:</b> City Clerk's Office	<b>ENGINEER'S ESTIMATE</b> <b>Date Approved:</b> 2/4/2015 <b>Prepared by:</b> N. Castelino	Telfer Highway Technologies 4522 Parker Avenue, Suite 350 McClellan, CA 95652 Phone: (916) 383-1756 Fax: (916) 246-7936
--	--	---

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST
<b>BASE BID</b>						
1	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	\$64,823.45	\$64,823.45	\$190,000.00	\$190,000.00
2	Construction Staging/Stockpile Location per Section 7-10.2.1	1 LS	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00
3	Emulsion Aggregate Slurry (Final Quantity) per Sections 203-5 & 302-4	132325 SY	\$2.00	\$264,650.00	\$2.25	\$297,731.25
4	Asphalt Rubber Chip Seal (Final Quantity) per Sections 203-12 & 302-10	66255 SY	\$4.25	\$281,583.75	\$4.00	\$265,020.00
5	Microsurfacing (Final Quantity) per Sections 203-16 & 302-14	24438 SY	\$3.00	\$73,314.00	\$2.90	\$70,870.20
6	Remove and Replace Existing Thermoplastic Stripes, Pavement Markings and Markers per Sections 210, 214, 310 & 312	1 LS	\$116,000.00	\$116,000.00	\$121,600.00	\$121,600.00
7	10' Unistrut Sign Post	4 EA	\$160.00	\$640.00	\$200.00	\$800.00
8	Sign Post Anchor	4 EA	\$55.00	\$220.00	\$100.00	\$400.00
9	Furnish and Install M6-6 (RT) Sign	1 EA	\$130.00	\$130.00	\$100.00	\$100.00
10	Furnish and Install M6-4 Sign	1 EA	\$130.00	\$130.00	\$100.00	\$100.00
11	Furnish and Install R81(CA) Sign	6 EA	\$130.00	\$780.00	\$100.00	\$600.00
12	Furnish and Install D11-1 Sign	1 EA	\$130.00	\$130.00	\$100.00	\$100.00
13	Preformed Green Thermoplastic for Bike Lanes	612 SF	\$12.00	\$7,344.00	\$12.00	\$7,344.00
14	Preformed Green Thermoplastic Panels with Bike Rider Symbol	3 EA	\$500.00	\$1,500.00	\$1,500.00	\$4,500.00

# BID SUMMARY


PROJECT TITLE: Annual Street Sealing 2014-15

PROJECT NO.: 2015.007

BID NO.: 14-15.022

<b>BID OPENING</b> DATE: Thursday, March 5, 2015 TIME: 3:00 p.m. LOCATION: City Clerk's Office			<b>ENGINEER'S ESTIMATE</b> Date Approved: 2/4/2015 Prepared by: N. Castelino		Telfer Highway Technologies 4522 Parker Avenue, Suite 350 McClellan, CA 95652 Phone: (916) 383-1756 Fax: (916) 246-7936	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST
15	Preformed Green Thermoplastic Panels with Bike Lane Arrow	3 EA	\$500.00	\$1,500.00	\$650.00	\$1,950.00
<b>TOTAL BASE BID:</b>				\$822,745.20	\$976,115.45	
<b>BID ALTERNATE A</b>						
A1	Failed Existing AC Pavement Repairs (Dig Outs)	1560 TONS	\$200.00	\$312,000.00	\$275.00	\$429,000.00
A2	Traffic Control & Construction Area Signs, Lane Closures, and Detours per Sections 215 & 315	1 LS	\$46,800.00	\$46,800.00	\$45,000.00	\$45,000.00
<b>TOTAL BID ALTERNATE A:</b>				\$358,800.00	\$474,000.00	
<b>TOTAL BASE BID:</b>				<b>\$822,745.20</b>	<b>\$976,115.45</b>	
<b>TOTAL BASE BID + ALTERNATE BID ITEM A:</b>				<b>\$1,181,545.20</b>	<b>\$1,450,115.45</b>	
<b>SUBCONTRACTORS:</b>					American Pavement Systems Chrisp Company	
<b>SECURITIES:</b>					10% Bid Bond	
<b>NOTES:</b>					<b>** Addendum #1 Received</b>	

Reviewed by: \_\_\_\_\_ Date: \_\_\_\_\_  
Nicole Castelino, Project Manager

Reviewed by:  Date: 3/6/15  
Nick Thom, Senior Engineer