

EXHIBIT B

COMPENSATION SCHEDULE & REIMBURSABLE EXPENSES

		Task 1	Task 2	Task 3	Task 4	Task 5	Task 6	
BKF Team Project Summary		Investigations, R/W Services, and Preliminary Engineering	100% PS&E Package	Final Design PS&E Package	Ready to List (RTL)/ Encroachment Permit (EP) PS&E Package	Project Management and Coordination	NEPA, RFA/E-76, and District Local Assistance (DLA) Support	
								Subtotals
BKF Engineers - Prime, Civil, Survey, and R/W		\$97,097	\$140,349	\$73,853	\$49,487	\$42,055	\$45,930	\$ 448,771
Biggs Cardosa Associates - Structural			\$13,849	\$7,849	\$7,400			\$ 29,098
Parikh Consultants Inc. - Geotechnical			\$7,169					\$ 7,169
Gates & Associates - Landcape Architecture/Irrigation			\$13,590	\$5,575	\$4,430			\$ 23,595
David J Powers & Associated - NEPA Env. Clearance							\$34,294	\$ 34,294
Geocon - Hazardous Materials		\$20,000						\$ 20,000
TBD - Utility Potholing		\$14,000						\$ 14,000
Subtotals		\$131,097	\$174,957	\$87,277	\$61,317	\$42,055	\$80,224	
Total (Not to Exceed) Amount								\$ 576,927