

# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Curb Ramp Upgrades 2016-17  
 PROJECT NO.: 2017.0070  
 BID NO.: 16-17.020

BID OPENING		ENGINEER'S ESTIMATE		Sillman Construction		Rosas Brothers Construction		FBD Vanguard Construction, Inc.	
DATE: Tuesday, April 18, 2017 TIME: 3:00 p.m. LOCATION: City Clerk's Office		Date Approved: 4/12/2017 Prepared by: J. O'Driscoll		1600 Factor avenue San Leandro, CA 94577 Phone: (510) 347-4800 Fax: (510) 347-4801		4731 Coliseum Way Oakland, CA 94601 Phone: (510) 534-1077 Fax: (510) 534-5077		651 Enterprise Court Livermore, CA 94550 Phone: (925) 245-1300 Fax: (925) 245-1007	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST
1	Mobilization	1 LS	\$15,000.00	\$15,000.00	\$24,460.69	\$24,460.69	\$5,000.00	\$8,500.00	\$8,500.00
2	Traffic Control per sections 7-10.3, 600 & 601.	1 LS	\$15,000.00	\$15,000.00	\$60,805.22	\$60,805.22	\$5,000.00	\$27,000.00	\$27,000.00
3	Install Curb and Gutter per drawing 100 case 3101	1,460 LF	\$60.00	\$87,600.00	\$32.30	\$47,158.00	\$82.00	\$90.00	\$131,400.00
4	Install AC Tie-ins and Transitions per 302-5	1,600 CF	\$25.00	\$40,000.00	\$41.14	\$65,824.00	\$30.00	\$34.00	\$54,400.00
5	Install Sidewalk per drawing 100 case 3101	580 SF	\$17.00	\$9,860.00	\$20.20	\$11,716.00	\$25.00	\$18.00	\$10,440.00
6	Install Wheelchair Curb Cut Ramp per drawing 106A and 106B case 3101	7,750 SF	\$22.00	\$170,500.00	\$25.39	\$196,772.50	\$25.00	\$38.00	\$294,500.00
7	Install Concrete Apron per drawing 114 case 3101	80 SF	\$25.00	\$2,000.00	\$58.64	\$4,691.20	\$25.00	\$35.00	\$2,800.00
8	Relocate Roadside Sign per 315-	12 EA	\$500.00	\$6,000.00	\$631.33	\$7,575.96	\$300.00	\$395.00	\$4,740.00
9	Paint Red Curb per 314-4	1 LS	\$2,500.00	\$2,500.00	\$1,727.47	\$1,727.47	\$8,000.00	\$7,230.00	\$7,230.00
10	Relocate Ped Push Button per Part 7 (Section 886)	2 EA	\$3,000.00	\$6,000.00	\$6,393.42	\$12,786.84	\$4,000.00	\$7,045.00	\$14,090.00
<b>TOTAL BASE BID:</b>				<b>\$354,460.00</b>		<b>\$433,517.88</b>		<b>\$407,570.00</b>	<b>\$555,100.00</b>
<b>LOCAL BUSINESS PREFERENCE: LESS 10% OF TOTAL BASE BID:</b>						<b>\$43,351.78</b>			
<b>ADJUSTED BID BASED ON LOCAL BUSINESS PREFERENCE:</b>						<b>\$390,166.10</b>		<b>\$407,570.00</b>	<b>\$555,100.00</b>



# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Curb Ramp Upgrades 2016-17  
 PROJECT NO.: 2017.0070  
 BID NO.: 16-17.020

ITEM NO.	ITEM	QUANTITY	ENGINEER'S ESTIMATE		UNIT COST	ITEM COST	SUBCONTRACTORS:	UNIT COST	ITEM COST	ITEM COST		
			Date Approved: 4/12/2017	Prepared by: J. O'Driscoll								
DATE: Tuesday, April 18, 2017 TIME: 3:00 p.m. LOCATION: City Clerk's Office												
SiIman Construction 1600 Factor avenue San Leandro, CA 94577 Phone: (510) 347-4800 Fax: (510) 347-4801							Lombardo Drilling Company Traffic Management Inc. 10% Bid Bond		Rosas Brothers Construction 4731 Coliseum Way Oakland, CA 94601 Phone: (510) 534-1077 Fax: (510) 534-5077		FBD Vanguard Construction, Inc. 651 Enterprise Court Livermore, CA 94550 Phone: (925) 245-1300 Fax: (925) 245-1007	
** Math Error Corrected and/or Addendum #1 Received							10% Bid Bond		Ransome Company W. Bradley Electric 10% Bid Bond		Compass Engineering Contractors Columbia Electric 10% Bid Bond	
** Addendum #1 Received									** Addendum #1 Received		** Addendum #1 Received	

Reviewed by: *J. O'Driscoll* Date: 4/19/17  
 John O'Driscoll, Project Manager  
 Reviewed by: *A. Osakwe* Date: 4/20/17  
 Austine Osakwe, Senior Engineer