


**CENTURY CARPET REVISED CONTRACT PRICE SCHEDULE
FOR**

MAIN LIBRARY RECARPETING
Project Number 2014.0370
25-Oct-16

ITEM DESCRIPTION	ORIGINAL BID, Opening on 9/22/2016				NEGOTIATED BID			
	QTY	UNIT	PRICE	AMOUNT	QTY	UNIT	PRICE	AMOUNT
1 Mobilization and General Conditions	1	LS	\$10,000.00	\$10,000.00	1	LS	\$9,215.02	\$9,215.02
2 Demolition - flooring (incl. base)	1	LS	\$24,000.00	\$24,000.00	1	LS	\$22,116.04	\$22,116.04
3 Carpet Tile	1	LS	\$409,000.00	\$409,000.00	1	LS	\$376,894.20	\$376,894.20
4 Rubber Base	1	LS	\$18,000.00	\$18,000.00	1	LS	\$16,587.03	\$16,587.03
5 Additional Carpet Tile 'Attic' Stock	10,000	SF	\$4.80	\$48,000.00	5,000	SF	\$4.42	\$22,117.08
SUBTOTAL CONSTRUCTION (BASE BID)				\$509,000.00	\$446,929.37			
ADDITIVE ALTERNATE A								
A1 Resilient Flooring (Additional Cost)	6,500	SF	\$9.00	\$58,500.00	6,500	SF	\$8.29	\$53,907.85
A2 Paint Accent Walls	1	LS	\$18,500.00	\$18,500.00	1	LS	\$17,047.78	\$17,047.78
SUBTOTAL ADDITIVE ALTERNATE A				\$77,000.00	\$70,955.63			
TOTAL CONSTRUCTION (BASE + ADDITIVE ALTERNATE A)				\$586,000.00	\$517,885.00			

I hereby acknowledge and accept the above price schedule revisions to Century Carpet's bid dated 9/22/16 for this project:


Tae Chey
Vice President
Century Carpet

Date 10-26-16