

BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Annual Overlay/Rehabilitation 2015-16**
 PROJECT NO.: **2016.0050**
 BID NO.: **15-16.016**

BID OPENING			ENGINEER'S ESTIMATE		DeSilva Gates Construction, L.P.		Ghilotti Construction Company, Inc.		PMK Contractors	
DATE: Friday, June 24, 2016 TIME: 11:00 a.m. LOCATION: City Clerk's Office			Date Approved: 6/23/2016 Prepared by: M. Goralka		11555 Dublin Boulevard Dublin, CA 94568 Phone: (925) 829-9220 Fax: (925) 803-4263		246 Ghilotti Avenue Santa Rosa, CA 95407 Phone: (707) 585-1221 Fax: (707) 585-1601		1580 Chabot Court - 2nd Floor Hayward, CA 94545 Phone: (510) 674-2600 Fax: (510) 674-2662	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	Mobilization and General Conditions per Section 9-3.4	1 LS	\$100,000.00	\$100,000.00	\$230,000.00	\$230,000.00	\$200,000.00	\$200,000.00	\$459,470.00	\$459,470.00
2	Traffic and Pedestrian Control, Temp. Signage per Section 7-10.	1 LS	\$125,000.00	\$125,000.00	\$230,000.00	\$230,000.00	\$195,103.00	\$195,103.00	\$255,000.00	\$255,000.00
3	Potholing per Section 306-0	60 EA	\$300.00	\$18,000.00	\$250.00	\$15,000.00	\$700.00	\$42,000.00	\$1,160.00	\$69,600.00
4	Concrete Valley Gutter per City Standard 114 and 303-5	1,160 SF	\$30.00	\$34,800.00	\$30.00	\$34,800.00	\$40.00	\$46,400.00	\$30.00	\$34,800.00
5	Adjust City SDMH Covers to Grade per Section 301-1.6	11 EA	\$2,000.00	\$22,000.00	\$2,000.00	\$22,000.00	\$2,000.00	\$22,000.00	\$2,530.00	\$27,830.00
6	Adjust City SSMH Frame and Cover to Grade per Section 301-1.6	21 EA	\$2,000.00	\$42,000.00	\$2,000.00	\$42,000.00	\$2,000.00	\$42,000.00	\$2,530.00	\$53,130.00
7	Adjust Oro Loma SSMH Frame and Cover to Grade per Section 301-1.6	7 EA	\$2,000.00	\$14,000.00	\$2,000.00	\$14,000.00	\$2,000.00	\$14,000.00	\$2,530.00	\$17,710.00
8	Adjust SSCO to Grade per Section 301-1.6	7 EA	\$1,000.00	\$7,000.00	\$1,400.00	\$9,800.00	\$1,200.00	\$8,400.00	\$1,620.00	\$11,340.00
9	Adjust City Monuments per Section 309	19 EA	\$2,500.00	\$47,500.00	\$1,400.00	\$26,600.00	\$1,400.00	\$26,600.00	\$1,790.00	\$34,010.00
10	Remove and Rebuild City Monument per City Standard Plan Per Section 309	5 EA	\$3,000.00	\$15,000.00	\$3,000.00	\$15,000.00	\$1,600.00	\$8,000.00	\$2,130.00	\$10,650.00
11	Adjust EBMUD Waver Valve lids to Grade per Section 301-1.6	62 EA	\$1,500.00	\$93,000.00	\$800.00	\$49,600.00	\$800.00	\$49,600.00	\$1,110.00	\$68,820.00
12	Adjust PG&E Gas Valve lids to Grade per Section 301-1.6	3 EA	\$1,500.00	\$4,500.00	\$1,400.00	\$4,200.00	\$1,200.00	\$3,600.00	\$1,620.00	\$4,860.00
13	Remove Material in Driveway Gutter Pan per Section 300-1	18 EA	\$500.00	\$9,000.00	\$500.00	\$9,000.00	\$600.00	\$10,800.00	\$2,400.00	\$43,200.00



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Annual Overlay/Rehabilitation 2015-16
 PROJECT NO.: 2016.0050
 BID NO.: 15-16.016

BID OPENING			ENGINEER'S ESTIMATE		DeSilva Gates Construction, L.P.		Ghilotti Construction Company, Inc.		PMK Contractors	
DATE: Friday, June 24, 2016 TIME: 11:00 a.m. LOCATION: City Clerk's Office			Date Approved: 6/23/2016 Prepared by: M. Goralka		11555 Dublin Boulevard Dublin, CA 94568 Phone: (925) 829-9220 Fax: (925) 803-4263		246 Ghilotti Avenue Santa Rosa, CA 95407 Phone: (707) 585-1221 Fax: (707) 585-1601		1580 Chabot Court - 2nd Floor Hayward, CA 94545 Phone: (510) 674-2600 Fax: (510) 674-2662	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
14	AC Milling and Offhaul (Final Qty) per Section 302-1	2,944 CY	\$60.00	\$176,640.00	\$80.00	\$235,520.00	\$80.00	\$235,520.00	\$58.00	\$170,752.00
15	AC Milling and Offhaul w/ Petromat (Final Qty) per Section 302-1	1,800 CY	\$65.00	\$117,000.00	\$85.00	\$153,000.00	\$90.00	\$162,000.00	\$82.00	\$147,600.00
16	Remove and Offhaul Subgrade Material per Section 302-1	121 CY	\$200.00	\$24,200.00	\$85.00	\$10,285.00	\$100.00	\$12,100.00	\$162.00	\$19,602.00
17	Cement for soil stabilization per Section 301-3.1	90 TN	\$130.00	\$11,700.00	\$150.00	\$13,500.00	\$165.00	\$14,850.00	\$175.00	\$15,750.00
18	Soil Stabilization per Section 301-3.1	18,400 SF	\$2.00	\$36,800.00	\$2.00	\$36,800.00	\$1.30	\$23,920.00	\$1.00	\$18,400.00
19	Soil stabilization at shallow utilities per Section 301-3.4	500 SF	\$3.00	\$1,500.00	\$5.00	\$2,500.00	\$5.00	\$2,500.00	\$4.50	\$2,250.00
20	Compact Existing Street Base per 301-2.3	14,505 SY	\$1.00	\$14,505.00	\$3.00	\$43,515.00	\$3.00	\$43,515.00	\$6.60	\$95,733.00
21	Aggregate Base per Section 301-2	135 TN	\$40.00	\$5,400.00	\$40.00	\$5,400.00	\$100.00	\$13,500.00	\$110.00	\$14,850.00
22	Geogrid per Section 300-10	700 SY	\$8.00	\$5,600.00	\$2.00	\$1,400.00	\$6.00	\$4,200.00	\$6.00	\$4,200.00
23	AC Paving per Section 302-5	9,540 TN	\$95.00	\$906,300.00	\$90.00	\$858,600.00	\$115.00	\$1,097,100.00	\$94.50	\$901,530.00
24	AC Digout Repairs per Section 302-3	228 TN	\$150.00	\$34,200.00	\$230.00	\$52,440.00	\$225.00	\$51,300.00	\$200.00	\$45,600.00
25	Pavement Reinforcement Mesh per Section 302-14	16,430 SY	\$5.00	\$82,150.00	\$5.00	\$82,150.00	\$5.00	\$82,150.00	\$5.60	\$92,008.00
26	Loop Detectors per Section 307	34 EA	\$300.00	\$10,200.00	\$425.00	\$14,450.00	\$400.00	\$13,600.00	\$455.00	\$15,470.00
27	Thermoplastic Stripes, Pavement Markings, and Curb Painting per Section 314	1 LS	\$35,000.00	\$35,000.00	\$44,000.00	\$44,000.00	\$37,500.00	\$37,500.00	\$42,620.00	\$42,620.00



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Annual Overlay/Rehabilitation 2015-16
 PROJECT NO.: 2016.0050
 BID NO.: 15-16.016

BID OPENING			ENGINEER'S ESTIMATE		DeSilva Gates Construction, L.P.		Ghilotti Construction Company, Inc.		PMK Contractors	
DATE: Friday, June 24, 2016 TIME: 11:00 a.m. LOCATION: City Clerk's Office			Date Approved: 6/23/2016 Prepared by: M. Goralka		11555 Dublin Boulevard Dublin, CA 94568 Phone: (925) 829-9220 Fax: (925) 803-4263		246 Ghilotti Avenue Santa Rosa, CA 95407 Phone: (707) 585-1221 Fax: (707) 585-1601		1580 Chabot Court - 2nd Floor Hayward, CA 94545 Phone: (510) 674-2600 Fax: (510) 674-2662	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
28	AC Repair at Speed Cushion locations per Section 316-1.1	12 EA	\$1,000.00	\$12,000.00	\$3,000.00	\$36,000.00	\$2,500.00	\$30,000.00	\$4,040.00	\$48,480.00
29	Reinstall Existing Speed Cushions per Section 316-1.2	15 EA	\$750.00	\$11,250.00	\$1,000.00	\$15,000.00	\$1,300.00	\$19,500.00	\$1,460.00	\$21,900.00
30	Standard 6'-6" By 6'-8" Rubber Speed Cushion per City Std Plan 131 A/B	29 EA	\$1,800.00	\$52,200.00	\$1,500.00	\$43,500.00	\$1,600.00	\$46,400.00	\$1,820.00	\$52,780.00
31	Standard 9'-2" By 6'-8" Rubber Speed Cushion City Std Plan 131 A/B	18 EA	\$2,500.00	\$45,000.00	\$1,800.00	\$32,400.00	\$2,000.00	\$36,000.00	\$2,260.00	\$40,680.00
32	Standard 10'-6" By 6'-8" Rubber Speed Cushion City Std Plan 131 A/B	4 EA	\$3,000.00	\$12,000.00	\$2,000.00	\$8,000.00	\$2,200.00	\$8,800.00	\$2,500.00	\$10,000.00
33	MUTCD Street Signage (W13-1 "15MPH" / W17-1 "Speed Bump"/ D11-1 "Bike Route") per City Std Plan 131 A/B and 136	20 EA	\$150.00	\$3,000.00	\$250.00	\$5,000.00	\$265.00	\$5,300.00	\$300.00	\$6,000.00
34	Relocate Existing Street Sign Panels per City Std Plan 136	3 EA	\$100.00	\$300.00	\$200.00	\$600.00	\$210.00	\$630.00	\$125.00	\$375.00
TOTAL BASE BID:			\$2,128,745.00		\$2,396,060.00		\$2,608,888.00		\$2,857,000.00	
SUBCONTRACTORS:					TDW Construction, Inc. AJW Construction Columbia Electric Pacific Northwest Oil Griffin Soil Chrisp Company Farwest Safety, Inc.		Chrisp Company Columbia Electric Penhall Co. Pacific Northwest Oil		TDW Construction, Inc. Griffin Soil Columbia Electric Chrisp Company Spirit Road Oils	



BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Annual Overlay/Rehabilitation 2015-16**
 PROJECT NO.: **2016.0050**
 BID NO.: **15-16.016**

BID OPENING DATE: Friday, June 24, 2016 TIME: 11:00 a.m. LOCATION: City Clerk's Office			ENGINEER'S ESTIMATE Date Approved: 6/23/2016 Prepared by: M. Goralka		DeSilva Gates Construction, L.P. 11555 Dublin Boulevard Dublin, CA 94568 Phone: (925) 829-9220 Fax: (925) 803-4263		Ghilotti Construction Company, Inc. 246 Ghilotti Avenue Santa Rosa, CA 95407 Phone: (707) 585-1221 Fax: (707) 585-1601		PMK Contractors 1580 Chabot Court - 2nd Floor Hayward, CA 94545 Phone: (510) 674-2600 Fax: (510) 674-2662	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
	SECURITIES:				10% Bid Bond		10% Bid Bond		10% Bid Bond	
	NOTES:				** Addendum #1 Received		** Addendum #1 Received		** Addendum # 1 Acknowledged, Not Signed	

Reviewed by: _____ Date: _____
 Mark Goralka, Project Manager

Reviewed by: _____ Date: _____
 Austine Osakwe, Senior Engineer