


BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.



PROJECT TITLE: Annual Overlay/Rehabilitation 2014-15
 PROJECT NO.: 2015.0050
 BID NO.: 14-15.018

BID OPENING		ENGINEER'S ESTIMATE		
DATE: Thursday, May 21, 2015 TIME: 3:00 p.m. LOCATION: City Clerk's Office		Date Approved: 5/21/2015 Prepared by: M. Goralka		
		Gallagher & Burk, Inc. 344 High Street Oakland, CA 94601 Phone: (510) 261-0466 Fax: (510) 261-0475		
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST
BASE BID				
1	Mobilization per Section 9-3.4	1 LS	\$62,283.20	\$62,283.20
2	Traffic and Pedestrian Control and Construction Signage per Section 7-10	1 LS	\$40,000.00	\$40,000.00
3	Adjust Sanitary Sewer Manhole Frame and Cover to Grade per Section 301-	8 EA	\$1,500.00	\$12,000.00
4	Remove and Rebuild City Monument per City Standard Plan No. 309	5 EA	\$1,500.00	\$7,500.00
5	AC Milling and Offhaul (Final Quantity) per Section 302-1	1870 CY	\$55.00	\$102,850.00
6	Potholing per Section 306-0	315 EA	\$250.00	\$78,750.00
7	Curb Cut Ramps per City Standard Plan 106A/B	615 SF	\$16.00	\$9,840.00
8	Curb and Gutter per City Standard Plan 100	260 LF	\$55.00	\$14,300.00
9	8" Concrete Slab per City Std Plan 114	120 SF	\$20.00	\$2,400.00
10	Sheeting, shoring, and bracing per section 306-1.1.6	1 LS	\$500.00	\$500.00
11	10" Ø C900 Storm Drain per Section	110 LF	\$50.00	\$5,500.00
12	Storm Water Inlet at Sta. 9+19 per City Std Plan 204	1 EA	\$2,500.00	\$2,500.00
13	Storm Water Inlet at Sta. 10+15 per City Std Plan 204	1 EA	\$3,000.00	\$3,000.00
14	Storm Water Inlet Modification per Detail 3, Sheet 8.	1 LS	\$4,000.00	\$4,000.00

BID SUMMARY

PROJECT TITLE: Annual Overlay/Rehabilitation 2014-15
 PROJECT NO.: 2015.0050
 BID NO.: 14-15.018

BID OPENING		ENGINEER'S ESTIMATE				
DATE: Thursday, May 21, 2015 TIME: 3:00 p.m. LOCATION: City Clerk's Office		Date Approved: 5/21/2015 Prepared by: M. Goralka				
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST
15	Cement for Soil Stabilization per Section 201-1	525 TN	\$120.00	\$63,000.00	\$125.00	\$65,625.00
16	Soil Stabilization (Equipment & Labor Only) per Section 301-3	92150 SF	\$1.00	\$92,150.00	\$1.20	\$110,580.00
17	Soil Stabilization at Locations with Shallow Utilities (Equipment & Labor Only) per Section 301-3.4	17500 SF	\$2.00	\$35,000.00	\$1.50	\$26,250.00
18	Asphalt Concrete Paving per Section 302-5	2040 TN	\$85.00	\$173,400.00	\$105.00	\$214,200.00
19	Thermoplastic Stripes, Pavement Markings and Markers per Sections 310 and 312	1 LS	\$10,000.00	\$10,000.00	\$2,000.00	\$2,000.00
20	6'-6" By 6'-8" Rubber Speed Cushion per City Std Plans 131 A/B	28 EA	\$1,800.00	\$50,400.00	\$1,700.00	\$47,600.00
21	9'-2" By 6'-8" Rubber Speed Cushion per City Std Plans 131 A/B	33 EA	\$2,700.00	\$89,100.00	\$2,100.00	\$69,300.00
22	10'-6" By 6'-8" Rubber Speed Cushion per City Std Plans 131 A/B	2 EA	\$3,000.00	\$6,000.00	\$2,400.00	\$4,800.00
23	"Bump" Legend per City Std Plans 131 A/B	42 EA	\$150.00	\$6,300.00	\$150.00	\$6,300.00
24	Rubber Speed Cushion Border Striping per City Std Plans 131 A/B	21 EA	\$250.00	\$5,250.00	\$150.00	\$3,150.00
25	W13-1 Sign (15 MPH) per City Standard Plans 131 A/B	10 EA	\$150.00	\$1,500.00	\$100.00	\$1,000.00
26	W17-1 Sign (Speed Bump) per City Std Plans 131 A/B	10 EA	\$150.00	\$1,500.00	\$100.00	\$1,000.00
27	Furnish and Install New Sign Post Per City Std Plan 136	12 EA	\$150.00	\$1,800.00	\$150.00	\$1,800.00
TOTAL BASE BID:				\$880,823.20		\$999,665.00
ADDITIVE ALTERNATE A						
A1	Adjust EBMUD Water Valve Pot to Grade per Section 301-1.6	13 EA	\$1,000.00	\$13,000.00	\$1,000.00	\$13,000.00

BID SUMMARY

PROJECT TITLE: Annual Overlay/Rehabilitation 2014-15
 PROJECT NO.: 2015.0050
 BID NO.: 14-15.018

BID OPENING DATE: Thursday, May 21, 2015 TIME: 3:00 p.m. LOCATION: City Clerk's Office	ENGINEER'S ESTIMATE Date Approved: 5/21/2015 Prepared by: M. Goralka	Gallagher & Burk, Inc. 344 High Street Oakland, CA 94601 Phone: (510) 261-0466 Fax: (510) 261-0475															
<table border="1" style="width: 100%; border-collapse: collapse;"> <thead> <tr> <th style="width: 10%;">ITEM NO.</th> <th style="width: 40%;">ITEM</th> <th style="width: 15%;">QUANTITY</th> <th style="width: 15%;">UNIT COST</th> <th style="width: 20%;">ITEM COST</th> </tr> </thead> <tbody> <tr> <td colspan="5" style="text-align: center;">TOTAL BID ALTERNATE A:</td> </tr> <tr> <td></td> <td></td> <td></td> <td></td> <td style="text-align: right;">\$13,000.00</td> </tr> </tbody> </table>	ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	TOTAL BID ALTERNATE A:									\$13,000.00		
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST													
TOTAL BID ALTERNATE A:																	
				\$13,000.00													
		TOTAL BASE BID:	\$880,823.20	\$999,665.00													
		TOTAL BASE BID + ADDITIVE ALTERNATE BID ITEM A:	\$893,823.20	\$1,012,665.00													
SUBCONTRACTORS: AJW Construction Western Stabilization Bayside Stripe & Seal 10% Bid Bond																	
SECURITIES:																	
NOTES:																	

Reviewed by: *MG* Date: 5/21/15
 Mark Goralka, Project Manager

Reviewed by: *NTh* Date: 5/21/15
 Nick Thom, Acting City Engineer