

## COMPENSATION SCHEDULE

Due to the flexible nature of this scope of work this contract is on a T&M basis. The budget (excluding reimbursables) for each phase of work is as follows:

Pre-Design Phase:	\$162,140
Design and Permitting Phase:	\$762,860
Bidding Phase:	\$ 65,000
Total	\$990,000