

# BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.


PROJECT TITLE: Pedestrian Crossing Improvements 2017-2018  
 PROJECT NO.: 2017-5610  
 BID NO.: 18-19-017

ITEM NO.	ITEM	QUANTITY	ENGINEER'S ESTIMATE			BAY CONSTRUCTION CO.			UNIT COST	ITEM COST	UNIT COST	ITEM COST
			UNIT COST	ITEM COST	UNIT COST	UNIT COST	ITEM COST	UNIT COST				
1	Mobilization	1 LS	\$13,200.00	\$13,200.00	\$27,900.00	\$27,900.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
2	Traffic Control	1 LS	\$25,000.00	\$25,000.00	\$13,950.00	\$13,950.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
3	Furnish and install W11-2 (36x36)	4 EA	\$500.00	\$2,000.00	\$460.00	\$1,840.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
4	Furnish and install W16-7p/W16-9p (24x12)	10 EA	\$300.00	\$3,000.00	\$457.00	\$4,570.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
5	Furnish and install R1-5 (36x36) and Post	2 EA	\$800.00	\$1,600.00	\$768.00	\$1,536.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
6	Furnish and Install Type 1-B Pole and Foundation, Solar RREFB System and Pedestrian Push Button	4 EA	\$13,000.00	\$52,000.00	\$36,425.00	\$145,700.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
7	Tree Removal	3 EA	\$7,500.00	\$22,500.00	\$3,875.00	\$11,625.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
8	NOT USED			\$0.00	N/A	\$0.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
9	Furnish and Install Thermoplastic Yield Line	90 SF	\$5.00	\$450.00	\$15.00	\$1,350.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
10	Relocate Existing Sign and Post	2 EA	\$700.00	\$1,400.00	\$613.00	\$1,226.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
11	Reinstall Existing Sign and Post	2 EA	\$600.00	\$1,200.00	\$612.00	\$1,224.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
12	Furnish and Install Caltrans Left Turn Arrow (Type III = 24')	1 EA	\$100.00	\$100.00	\$651.00	\$651.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
13	Furnish and Install Caltrans Bike Lane Arrow and Symbol	1 EA	\$150.00	\$150.00	\$217.00	\$217.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
14	Furnish and Install Thermoplastic Crosswalk striping	204 LF	\$4.00	\$816.00	\$40.00	\$8,160.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00
15	Refresh and Extend Red Curb Painting	100 LF	\$2.00	\$200.00	\$16.00	\$1,600.00	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00

Phone:  
Fax:

Phone:  
Fax:

Bay Construction Co.  
 4026 Martin Luther King, Jr. Way  
 Oakland, CA 94609  
 Phone: 510-658-7225  
 Fax: 510-658-4890  
[yongkay@yahoo.com](mailto:yongkay@yahoo.com)



# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Pedestrian Crossing Improvements 2017-2018

PROJECT NO.: 2017.5610

BID NO.: 18-19.017

ITEM NO.	ITEM	QUANTITY	ENGINEER'S ESTIMATE			BAY CONSTRUCTION CO.			UNIT COST	ITEM COST	UNIT COST	ITEM COST
			UNIT COST	ITEM COST	UNIT COST	UNIT COST	ITEM COST	UNIT COST				
16	Grind off Existing Striping and Fog Seal	88 LF	\$5.50	\$484.00	\$13.00	\$1,144.00		\$0.00	\$0.00		\$0.00	
17	Grind off Existing Pavement Marking and Fog Seal	2 EA	\$150.00	\$300.00	\$388.00	\$776.00		\$0.00	\$0.00		\$0.00	
18	Sidewalk per Std. Plan 100	945 SF	\$20.00	\$18,900.00	\$60.00	\$56,700.00		\$0.00	\$0.00		\$0.00	
19	Curb & Gutter per Std. Plan 100	131 LF	\$90.00	\$11,790.00	\$170.00	\$22,270.00		\$0.00	\$0.00		\$0.00	
20	Wheelchair Curb Cut Ramp per Std. Plan 106A-106D	328 SF	\$36.00	\$11,808.00	\$62.00	\$20,336.00		\$0.00	\$0.00		\$0.00	
21	Storm Water Curb Inlet at Haas Ave. per Std. Plan 204	1 EA	\$5,000.00	\$5,000.00	\$9,300.00	\$9,300.00		\$0.00	\$0.00		\$0.00	
22	10" PVC Storm Drain Pipe and connection to SD main	1 LS	\$12,300.00	\$12,300.00	\$27,900.00	\$27,900.00		\$0.00	\$0.00		\$0.00	
23	Furnish and install S1-1 (36x36)	6 EA	\$500.00	\$3,000.00	\$490.00	\$2,940.00		\$0.00	\$0.00		\$0.00	
24	Furnish and install New Post per Std. Plan 136	1 EA	\$300.00	\$300.00	\$675.00	\$675.00		\$0.00	\$0.00		\$0.00	
25	Furnish and install R1-5 (36x36) on Existing Post	2 EA	\$500.00	\$1,000.00	\$450.00	\$900.00		\$0.00	\$0.00		\$0.00	
26	Remove and Salvage Existing Signs	4 EA	\$250.00	\$1,000.00	\$110.00	\$440.00		\$0.00	\$0.00		\$0.00	
27	Remove and Salvage Existing Type 1-B Pole and Foundation, Push Button, Solar Assembly, and Enclosure	1 LS	\$2,500.00	\$2,500.00	\$7,905.00	\$7,905.00		\$0.00	\$0.00		\$0.00	
28	Remove In-Pavement Warning Lights and AC Restoration	1 LS	\$8,000.00	\$8,000.00	\$22,475.00	\$22,475.00		\$0.00	\$0.00		\$0.00	
29	Remove and Salvage Existing Pedestrian Push Button, Post and Foundation	1 EA	\$1,000.00	\$1,000.00	\$6,200.00	\$6,200.00		\$0.00	\$0.00		\$0.00	





# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Pedestrian Crossing Improvements 2017-2018  
 PROJECT NO.: 2017.5610  
 BID NO.: 18-19.017

ITEM NO.	ITEM	QUANTITY	ENGINEER'S ESTIMATE		UNIT COST		ITEM COST		UNIT COST	ITEM COST
			UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST		
30	Remove and Replace Existing Drainage Inlet with City Standard 3101 Dwg 204.	3 EA	\$10,000.00	\$30,000.00	\$17,050.00	\$51,150.00	\$17,050.00	\$51,150.00	\$0.00	\$0.00
31	Drainage Inlet Repairs per sheet 8 Detail 1 and 3 of the plan set	2 EA	\$5,000.00	\$10,000.00	\$8,525.00	\$17,050.00	\$8,525.00	\$17,050.00	\$0.00	\$0.00
32	Furnish and Install Bollards per Sheet 8 detail 4	2 EA	\$1,000.00	\$2,000.00	\$1,860.00	\$3,720.00	\$1,860.00	\$3,720.00	\$0.00	\$0.00
33	Furnish and Install Speed Feedback Signs and Poles per Plan Sheet 7	4 EA	\$8,000.00	\$32,000.00	\$1,085.00	\$4,340.00	\$1,085.00	\$4,340.00	\$0.00	\$0.00
34	Replace Vertical Curb per Case 31	8 LF	\$80.00	\$640.00	\$930.00	\$7,440.00	\$930.00	\$7,440.00	\$0.00	\$0.00
35	Remove and Replace Pavers to Match Existing	30 SF	\$50.00	\$1,500.00	\$155.00	\$4,650.00	\$155.00	\$4,650.00	\$0.00	\$0.00
36	Shoring and Bracing	1 LS	\$10,000.00	\$10,000.00	\$7,750.00	\$7,750.00	\$7,750.00	\$7,750.00	\$0.00	\$0.00
<b>TOTAL BASE BID:</b>				<b>\$287,138.00</b>	<b>\$287,138.00</b>	<b>\$497,610.00</b>	<b>\$497,610.00</b>	<b>\$0.00</b>	<b>\$0.00</b>	<b>\$0.00</b>


**BID OPENING**  
 DATE: June 17, 2019  
 TIME: 3:00 p.m.  
 LOCATION: City Clerk's Office

**ENGINEER'S ESTIMATE**  
 Date Approved: 5/23/2019  
 Prepared by: N. Castelino

Bay Construction Co.  
 4026 Martin Luther King, Jr. Way  
 Oakland, CA 94609  
 Phone: 510-658-7225  
 Fax: 510-658-4890  
 yongkav@yahoo.com  
 Phone:  
 Fax:

REQUIRED DOCUMENTATION:		UNIT COST	ITEM COST
Bid Bond			
San Leandro Local Business 25 % Participation	N/A		
Good Faith Effort	N/A		
Agreement to be Bound	N/A		
Addendum #1			

SUBCONTRACTORS:		UNIT COST	ITEM COST
List Sub-Contractors Here	List Sub-Contractors Here		
Columbia Electric, Inc			
Penhall Company			
Chrisp Company			



# BID SUMMARY

This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Pedestrian Crossing Improvements 2017-2018  
 PROJECT NO.: 2017.5610  
 BID NO.: 18-19.017

BID OPENING		ENGINEER'S ESTIMATE		SECURITIES:		NOTES:	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	ITEM COST
	DATE: June 17, 2019 TIME: 3:00 p.m. LOCATION: City Clerk's Office			Date Approved: 5/23/2019 Prepared by: N. Castelino			
				Bay Construction Co. 4026 Martin Luther King, Jr. Way Oakland, CA 94609 Phone: 510-658-7225 Fax: 510-658-4890 <a href="mailto:yongkay@yahoo.com">yongkay@yahoo.com</a>			
				10% Bid Bond		10% Bid Bond	** Math Error Corrected
				10% Bid Bond		10% Bid Bond	** Math Error Corrected

Reviewed by: [Signature] Date: 6/18/19  
 Nicola Castelino, Project Manager  
 Reviewed by: [Signature] Date: 6/18/19  
 Austine Osakwe, Senior Engineer