

BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: **Annual Street Sealing 21-24**
 PROJECT NO.: **2024.0070**
 BID NO.: **25-26.008**

BID OPENING			ENGINEER'S ESTIMATE		VSS International, Inc.		American Pavement Systems, Inc.	
DATE: February 19, 2026			Date Approved: 2/20/2026		3785 Channel Drive		1012 11th St., Ste. 1000	
TIME: 3:00 pm			Prepared by: B. Sanderson		West Sacramento, CA 95691		Modesto, CA 95354	
LOCATION: City Clerk's Office					Phone: (916) 373-1500		Phone: (209) 522-2277	
					Fax: (916) 373-0183		Fax: (209) 408-0427	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
BASE BID								
1	Mobilization, Staging, and Stockpiling	1 LS	\$237,151.18	\$237,151.18	\$146,652.41	\$146,652.41	\$250,000.00	\$250,000.00
2	Work Site Safety	1 LS	\$5,500.00	\$5,500.00	\$12,543.50	\$12,543.50	\$35,000.00	\$35,000.00
3	Temporary Traffic Control	1 LS	\$331,158.00	\$331,158.00	\$229,548.00	\$229,548.00	\$696,000.00	\$696,000.00
4	Tree Trimming by Arborist	1 LS	\$44,154.40	\$44,154.40	\$15,836.00	\$15,836.00	\$75,000.00	\$75,000.00
5	Curb and Gutter Replacement	244 LF	\$95.00	\$23,180.00	\$147.66	\$36,029.04	\$168.00	\$40,992.00
6	Distress Pavement Repair (Digout)	491 CY	\$130.00	\$63,830.00	\$283.55	\$139,223.05	\$140.00	\$68,740.00
7	Adjust Sanitary Sewer or Storm Water Manhole Frame and Cover	148 EA	\$2,000.00	\$296,000.00	\$1,391.00	\$205,868.00	\$1,250.00	\$185,000.00
8	Adjust Survey Monument or Sanitary Sewer Lamp Hole Frame and Cover	36 EA	\$1,500.00	\$54,000.00	\$2,461.00	\$88,596.00	\$1,250.00	\$45,000.00
9	Adjust Water Valve Cover to Grade	180 EA	\$1,000.00	\$180,000.00	\$1,391.00	\$250,380.00	\$1,250.00	\$225,000.00
10	Install Roadside Sign on New Post	4 EA	\$1,000.00	\$4,000.00	\$422.65	\$1,690.60	\$400.00	\$1,600.00
11	Remove Thermoplastic Striping, Pavement Marking, Markers, and Crosswalk	1 LS	\$71,047.15	\$71,047.15	\$111,815.00	\$111,815.00	\$10,500.00	\$10,500.00
12	Remove and Replace Traffic Loop Detectors	5 EA	\$2,500.00	\$12,500.00	\$1,284.00	\$6,420.00	\$3,500.00	\$17,500.00
13	Crack Sealing	1 LS	\$210,698.40	\$210,698.40	\$263,590.22	\$263,590.22	\$225,000.00	\$225,000.00
14	Cape Seal (Final Quantity)	221513 SY	\$7.88	\$1,745,522.44	\$9.20	\$2,037,919.60	\$8.76	\$1,940,453.88
15	Slurry Seal (Final Quantity)	126068 SY	\$3.15	\$397,114.20	\$2.20	\$277,349.60	\$3.46	\$436,195.28
16	Microsurfacing (Final Quantity)	69629 SY	\$3.15	\$219,331.35	\$2.50	\$174,072.50	\$3.46	\$240,916.34
17	Hot Mix Asphalt (Digout)	1060 TON	\$350.00	\$371,000.00	\$230.05	\$243,853.00	\$268.00	\$284,080.00
18	Thermoplastic Traffic Stripe (Detail 1)	2186 LF	\$3.50	\$7,651.00	\$1.07	\$2,339.02	\$1.00	\$2,186.00

BID SUMMARY

PROJECT TITLE: Annual Street Sealing 21-24

PROJECT NO.: 2024.0070

BID NO.: 25-26.008

BID OPENING			ENGINEER'S ESTIMATE		VSS International, Inc.		American Pavement Systems, Inc.	
DATE: February 19, 2026 TIME: 3:00 pm LOCATION: City Clerk's Office			Date Approved: 2/20/2026 Prepared by: B. Sanderson		3785 Channel Drive West Sacramento, CA 95691 Phone: (916) 373-1500 Fax: (916) 373-0183		1012 11th St., Ste. 1000 Modesto, CA 95354 Phone: (209) 522-2277 Fax: (209) 408-0427	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
19	Thermoplastic Traffic Stripe (Detail 8)	779 LF	\$3.50	\$2,726.50	\$1.07	\$833.53	\$1.00	\$779.00
20	Thermoplastic Traffic Stripe (Detail 9)	9919 LF	\$3.50	\$34,716.50	\$1.12	\$11,109.28	\$1.05	\$10,414.95
21	Thermoplastic Traffic Stripe (Detail 22)	12676 LF	\$7.50	\$95,070.00	\$2.57	\$32,577.32	\$2.40	\$30,422.40
22	Thermoplastic Traffic Stripe (Detail 25)	422 LF	\$5.00	\$2,110.00	\$1.28	\$540.16	\$1.20	\$506.40
23	Thermoplastic Traffic Stripe (Detail 27B)	15696 LF	\$4.00	\$62,784.00	\$1.18	\$18,521.28	\$1.10	\$17,265.60
24	Thermoplastic Traffic Stripe (Detail 29)	7936 LF	\$3.50	\$27,776.00	\$4.87	\$38,648.32	\$4.55	\$36,108.80
25	Thermoplastic Traffic Stripe (Detail 32)	12243 LF	\$6.00	\$73,458.00	\$4.65	\$56,929.95	\$4.35	\$53,257.05
26	Thermoplastic Traffic Stripe (Detail 38)	6278 LF	\$5.00	\$31,390.00	\$1.66	\$10,421.48	\$1.55	\$9,730.90
27	Thermoplastic Traffic Stripe (Detail 39)	31556 LF	\$4.00	\$126,224.00	\$1.18	\$37,236.08	\$1.10	\$34,711.60
28	Thermoplastic Traffic Stripe (Detail 39A)	3388 LF	\$3.50	\$11,858.00	\$1.18	\$3,997.84	\$1.10	\$3,726.80
30	Thermoplastic Traffic Stripe (Detail 41)	155 LF	\$3.50	\$542.50	\$1.28	\$198.40	\$1.20	\$186.00
31	Thermoplastic Traffic Stripe (4" white)	- LF	\$3.00	\$0.00	\$0.00	\$0.00	\$100.00	\$0.00
32	Thermoplastic Pavement Markings, Pavement Markers and Crosswalk	17924 SF	\$12.00	\$215,088.00	\$9.63	\$172,608.12	\$9.00	\$161,316.00
33	Thermoplastic Pavement Marking (Green Bike Lane)	1510 SF	\$15.00	\$22,650.00	\$11.77	\$17,772.70	\$11.00	\$16,610.00
TOTAL BASE BID:				\$4,980,231.62	\$4,645,120.00		\$5,154,199.00	

BID SUMMARY

PROJECT TITLE: Annual Street Sealing 21-24

PROJECT NO.: 2024.0070

BID NO.: 25-26.008

BID OPENING DATE: February 19, 2026 TIME: 3:00 pm LOCATION: City Clerk's Office	ENGINEER'S ESTIMATE Date Approved: 2/20/2026 Prepared by: B. Sanderson	VSS International, Inc. 3785 Channel Drive West Sacramento, CA 95691 Phone: (916) 373-1500 Fax: (916) 373-0183	American Pavement Systems, Inc. 1012 11th St., Ste. 1000 Modesto, CA 95354 Phone: (209) 522-2277 Fax: (209) 408-0427
--	---	--	--

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
----------	------	----------	-----------	-----------	-----------	-----------	-----------	-----------

BID ALTERNATE A								
1A.	Mobilization, Staging, and Stockpiling	1 LS	\$51,002.71	\$51,002.71	\$50,743.61	\$50,743.61	\$40,000.00	\$40,000.00
3A.	Temporary Traffic Control	1 LS	\$35,000.00	\$35,000.00	\$67,200.00	\$67,200.00	\$140,000.00	\$140,000.00
6A.	Distress Pavement Repair (Digout)	249 CY	\$130.00	\$32,370.00	\$291.50	\$72,583.50	\$140.00	\$34,860.00
7A.	Adjust Sanitary Sewer or Storm Water Manhole Frame and Cover	42 EA	\$2,000.00	\$84,000.00	\$1,430.00	\$60,060.00	\$1,250.00	\$52,500.00
8A.	Adjust Survey Monument or Sanitary Sewer Lamp Hole Frame and Cover	5 EA	\$1,500.00	\$7,500.00	\$2,530.00	\$12,650.00	\$1,250.00	\$6,250.00
9A.	Adjust Water Valve Cover to Grade	28 EA	\$1,000.00	\$28,000.00	\$1,430.00	\$40,040.00	\$1,250.00	\$35,000.00
11A.	Remove Thermoplastic Striping, Pavement Marking, Markers, and Crosswalk	1 LS	\$22,724.00	\$22,724.00	\$63,360.00	\$63,360.00	\$50,000.00	\$50,000.00
13A.	Crack Sealing	1 LS	\$26,604.73	\$26,604.73	\$45,100.00	\$45,100.00	\$40,000.00	\$40,000.00
14A.	Cape Seal (Final Quantity)	47327 SY	\$7.88	\$372,936.76	\$10.00	\$473,270.00	\$8.76	\$414,584.52
17A.	Hot Mix Asphalt (Digout)	537 TON	\$350.00	\$187,950.00	\$236.50	\$127,000.50	\$270.00	\$144,990.00
18A.	Thermoplastic Traffic Stripe (Detail 1)	5648 LF	\$3.50	\$19,768.00	\$1.10	\$6,212.80	\$1.00	\$5,648.00
21A.	Thermoplastic Traffic Stripe (Detail 22)	2127 LF	\$7.50	\$15,952.50	\$2.64	\$5,615.28	\$2.50	\$5,317.50
23A.	Thermoplastic Traffic Stripe (Detail 27B)	7934 LF	\$4.00	\$31,736.00	\$1.21	\$9,600.14	\$1.10	\$8,727.40
25A.	Thermoplastic Traffic Stripe (Detail 32)	2453 LF	\$6.00	\$14,718.00	\$4.79	\$11,749.87	\$4.35	\$10,670.55
26A.	Thermoplastic Traffic Stripe (Detail 38)	902 LF	\$5.00	\$4,510.00	\$1.71	\$1,542.42	\$1.55	\$1,398.10
27A.	Thermoplastic Traffic Stripe (Detail 39)	6746 LF	\$4.00	\$26,984.00	\$1.21	\$8,162.66	\$1.10	\$7,420.60
28A.	Thermoplastic Traffic Stripe (Detail 39A)	2372 LF	\$3.50	\$8,302.00	\$1.21	\$2,870.12	\$1.10	\$2,609.20
31A.	Thermoplastic Traffic Stripe (4" white)	744 LF	\$3.00	\$2,232.00	\$3.30	\$2,455.20	\$3.00	\$2,232.00
32A.	Thermoplastic Pavement Markings, Pavement Markers and Crosswalk	8261 SF	\$12.00	\$99,132.00	\$9.90	\$81,783.90	\$10.00	\$82,610.00
TOTAL BID ALTERNATE A:				\$1,071,422.70			\$1,142,000.00	\$1,084,817.87

BID SUMMARY

PROJECT TITLE: Annual Street Sealing 21-24

PROJECT NO.: 2024.0070

BID NO.: 25-26.008

BID OPENING DATE: February 19, 2026 TIME: 3:00 pm LOCATION: City Clerk's Office	ENGINEER'S ESTIMATE Date Approved: 2/20/2026 Prepared by: B. Sanderson	VSS International, Inc. 3785 Channel Drive West Sacramento, CA 95691 Phone: (916) 373-1500 Fax: (916) 373-0183	American Pavement Systems, Inc. 1012 11th St., Ste. 1000 Modesto, CA 95354 Phone: (209) 522-2277 Fax: (209) 408-0427
--	---	--	--

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
----------	------	----------	-----------	-----------	-----------	-----------	-----------	-----------

BID ALTERNATE B

1B.	Mobilization, Staging, and Stockpiling	1 LS	\$36,243.06	\$36,243.06	\$36,804.70	\$36,804.70	\$40,000.00	\$40,000.00
3B.	Temporary Traffic Control	1 LS	\$65,000.00	\$65,000.00	\$27,840.00	\$27,840.00	\$140,000.00	\$140,000.00
6B.	Distress Pavement Repair (Digout)	33 CY	\$130.00	\$4,290.00	\$291.50	\$9,619.50	\$140.00	\$4,620.00
7B.	Adjust Sanitary Sewer or Storm Water Manhole Frame and Cover	43 EA	\$2,000.00	\$86,000.00	\$1,430.00	\$61,490.00	\$1,250.00	\$53,750.00
8B.	Adjust Survey Monument or Sanitary Sewer Lamp Hole Frame and Cover	11 EA	\$1,500.00	\$16,500.00	\$2,530.00	\$27,830.00	\$1,250.00	\$13,750.00
9B.	Adjust Water Valve Cover to Grade	48 EA	\$1,000.00	\$48,000.00	\$1,430.00	\$68,640.00	\$1,250.00	\$60,000.00
11B.	Remove Thermoplastic Striping, Pavement Marking, Markers, and Crosswalk	1 LS	\$2,242.00	\$2,242.00	\$11,687.50	\$11,687.50	\$12,000.00	\$12,000.00
13B.	Crack Sealing	1 LS	\$29,866.46	\$29,866.46	\$46,200.00	\$46,200.00	\$40,000.00	\$40,000.00
14B.	Cape Seal (Final Quantity)	53129 SY	\$7.88	\$418,656.52	\$10.00	\$531,290.00	\$8.76	\$465,410.04
17B.	Hot Mix Asphalt (Digout)	71 TON	\$350.00	\$24,850.00	\$236.50	\$16,791.50	\$270.00	\$19,170.00
21B.	Thermoplastic Traffic Stripe (Detail 22)	1900 LF	\$7.50	\$14,250.00	\$2.64	\$5,016.00	\$2.50	\$4,750.00
32B.	Thermoplastic Pavement Markings, Pavement Markers and Crosswalk	1292 SF	\$12.00	\$15,504.00	\$9.90	\$12,790.80	\$10.00	\$12,920.00
TOTAL BID ALTERNATE B:				\$761,402.04		\$856,000.00		\$866,370.04

BID SUMMARY

PROJECT TITLE: Annual Street Sealing 21-24

PROJECT NO.: 2024.0070

BID NO.: 25-26.008

BID OPENING DATE: February 19, 2026 TIME: 3:00 pm LOCATION: City Clerk's Office	ENGINEER'S ESTIMATE Date Approved: 2/20/2026 Prepared by: B. Sanderson	VSS International, Inc. 3785 Channel Drive West Sacramento, CA 95691 Phone: (916) 373-1500 Fax: (916) 373-0183	American Pavement Systems, Inc. 1012 11th St., Ste. 1000 Modesto, CA 95354 Phone: (209) 522-2277 Fax: (209) 408-0427
--	---	--	--

ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
----------	------	----------	-----------	-----------	-----------	-----------	-----------	-----------

BID ALTERNATE C

1C.	Mobilization, Staging, and Stockpiling	1 LS	\$31,046.30	\$31,046.30	\$60,194.34	\$60,194.34	\$50,000.00	\$50,000.00
3C.	Temporary Traffic Control	1 LS	\$95,000.00	\$95,000.00	\$80,092.50	\$80,092.50	\$165,000.00	\$165,000.00
6C.	Distress Pavement Repair (Digout)	56 CY	\$130.00	\$7,280.00	\$302.50	\$16,940.00	\$140.00	\$7,840.00
7C.	Adjust Sanitary Sewer or Storm Water Manhole Frame and Cover	10 EA	\$2,000.00	\$20,000.00	\$1,430.00	\$14,300.00	\$1,250.00	\$12,500.00
8C.	Adjust Survey Monument or Sanitary Sewer Lamp Hole Frame and Cover	7 EA	\$1,500.00	\$10,500.00	\$2,530.00	\$17,710.00	\$1,250.00	\$8,750.00
9C.	Adjust Water Valve Cover to Grade	11 EA	\$1,000.00	\$11,000.00	\$1,430.00	\$15,730.00	\$1,250.00	\$13,750.00
11C.	Remove Thermoplastic Striping, Pavement Marking, Markers, and Crosswalk	1 LS	\$8,249.50	\$8,249.50	\$29,397.50	\$29,397.50	\$30,000.00	\$30,000.00
13C.	Crack Sealing	1 LS	\$36,430.40	\$36,430.40	\$69,300.00	\$69,300.00	\$50,000.00	\$50,000.00
14C.	Cape Seal (Final Quantity)	23352 SY	\$7.88	\$184,013.76	\$10.00	\$233,520.00	\$8.76	\$204,563.52
15C.	Slurry Seal (Final Quantity)	41455 SY	\$3.15	\$130,583.25	\$2.50	\$103,637.50	\$3.46	\$143,434.30
17C.	Hot Mix Asphalt (Digout)	114 TON	\$350.00	\$39,900.00	\$245.30	\$27,964.20	\$268.00	\$30,552.00
18C.	Thermoplastic Traffic Stripe (Detail 1)	2557 LF	\$3.50	\$8,949.50	\$1.10	\$2,812.70	\$1.00	\$2,557.00
21C.	Thermoplastic Traffic Stripe (Detail 22)	2474 LF	\$7.50	\$18,555.00	\$2.64	\$6,531.36	\$2.50	\$6,185.00
31C.	Thermoplastic Traffic Stripe (4" white)	5998 LF	\$3.00	\$17,994.00	\$3.30	\$19,793.40	\$3.00	\$17,994.00
32C.	Thermoplastic Pavement Markings, Pavement Markers and Crosswalk	2735 SF	\$12.00	\$32,820.00	\$9.90	\$27,076.50	\$10.00	\$27,350.00
TOTAL BID ALTERNATE C:				\$652,321.71		\$725,000.00		\$770,475.82

BID SUMMARY

PROJECT TITLE: Annual Street Sealing 21-24
 PROJECT NO.: 2024.0070
 BID NO.: 25-26.008

BID OPENING DATE: February 19, 2026 TIME: 3:00 pm LOCATION: City Clerk's Office			ENGINEER'S ESTIMATE Date Approved: 2/20/2026 Prepared by: B. Sanderson			VSS International, Inc. 3785 Channel Drive West Sacramento, CA 95691 Phone: (916) 373-1500 Fax: (916) 373-0183		American Pavement Systems, Inc. 1012 11th St., Ste. 1000 Modesto, CA 95354 Phone: (209) 522-2277 Fax: (209) 408-0427	
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	
TOTAL BASE BID:				\$4,980,231.62			\$4,645,120.00	\$5,154,199.00	
TOTAL BASE BID + ALTERNATE BID ITEM A:				\$6,051,654.32			\$5,787,120.00	\$6,239,016.87	
TOTAL BASE BID + ALTERNATE BID ITEMS A & B:				\$6,813,056.36			\$6,643,120.00	\$7,105,386.91	
TOTAL BASE BID + ALTERNATE BID ITEMS A, B, & C:				\$7,465,378.07			\$7,368,120.00	\$7,875,862.73	
REQUIRED DOCUMENTATION:			Bid Bond		YES			YES	
			San Leandro Local Business		YES			YES	
			25 % Participation		N/A			N/A	
			Good Faith Effort		YES			YES	
			Agreement to be Bound		N/A			N/A	
			Addendum #1 & 2		YES			YES	
SUBCONTRACTORS:					Chrisp Company Union Pavement Services, Inc. Rapid Grading Services Columbia Electric, Inc. Mountain F. Enterprises, Inc. APENA Engineering		Reliable Tree Experts, Inc. APENA Engineering Global Road Sealing, Inc. Chrisp Company Bear Electrical Solutions		

Reviewed by:  **Date:** 2-20-26
 Bennett Sanderson, Project Manager

Reviewed by:  **Date:** 2-20-26
 Erwin Ching, Engineering Manager