

BID SUMMARY



This document is a summary of bids received for the subject project and are provided only as a convenience. Listing of a particular bid is not a finding that such bid has been found to be responsive or accepted as complete by the City. An award of contract, if any, is subject to approval of the City Council and/or the City Manager. Contractors should refer to the contract documents for bidding information.

PROJECT TITLE: Water Pollution Control Plant 36" Secondary Effluent Line Rehabilitation

PROJECT NO.: 2018.6000

BID NO.: 20-21.007

BID OPENING		ENGINEER'S ESTIMATE		Instuform Technologies, LLC	Valentine Corporation	Mitchell Engineering				
DATE: December 7, 2021		Date Approved: 11/5/2021		17988 Edison Avenue	111 Pelican Way	1395 Evans Avenue				
TIME: 3:00 pm		Prepared by: J. Ababa		Chesterfield, MO 63005	San Rafael, CA 94901	San Francisco, CA 94124				
LOCATION: City Clerk's Office				Phone: (636) 530-8000	Phone: (415) 453-3732	Phone: (415) 227-1040				
				Fax: (636) 530-8701	Fax: (415) 457-5820	Fax: (415) 227-1046				
ITEM NO.	ITEM	QUANTITY	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST	UNIT COST	ITEM COST
1	All work shown on plans or specifications (except for Bid item 2)	1 LS	\$575,600.00	\$575,600.00	\$766,485.00	\$766,485.00	\$1,077,369.00	\$1,077,369.00	\$1,155,000.00	\$1,155,000.00
2	Sheeting, Shoring, and Bracing	1 LS	\$29,400.00	\$29,400.00	\$40,570.00	\$40,570.00	\$120,000.00	\$120,000.00	\$50,000.00	\$50,000.00
TOTAL BASE BID:				\$605,000.00	\$807,055.00	\$1,197,369.00	\$1,205,000.00			
REQUIRED DOCUMENTATION:			Bid Bond		YES		YES		YES	
			San Leandro Local Business		NO		NO		NO	
			25 % Participation		NO		NO		NO	
			Good Faith Effort		NO		Yes		NO	
			Agreement to be Bound		NO		NO		NO	
			Addenda #1-4		NO		YES *		YES	
SUBCONTRACTORS:				Calstate Pipeline, Inc. JMB Construction, Inc. Sunbelt Rentals		Insituform Mission City Rebar Murphy Industrial Coatings Tap Master, Inc. Ransome Company		Insituform Technologies, LLC Rain for Rent		
NOTES:				Addendum No. 4 not received						

Reviewed by: Jerome Ababa Date: 12/08/2021
 Jerome Ababa, Project Manager

Reviewed by: Austine Osakwe Date: 12/9/21
 Austine Osakwe, Senior Engineer