



Legislation Details (With Text)

**File #:** 16-251      **Version:** 1      **Name:** Annual Street Sealing 2015-16 (RES)  
**Type:** Resolution - Council      **Status:** Passed  
**In control:** City Council  
**On agenda:** 6/20/2016      **Final action:** 6/20/2016  
**Enactment date:** 6/20/2016      **Enactment #:** Reso 2016-077

**Title:** RESOLUTION to Award a Construction Contract to American Asphalt Repair and Resurfacing Co., Inc. for the Annual Street Sealing 2015-16 Project, Project No. 2016.0070; authorization for the City Manager to Negotiate and Approve Individual Change Orders Up to 5% of the Original Contract Amount; and authorization for the City Manager to negotiate and approve cumulative change orders up to 15% of the original contract amount; City Council approval to appropriate \$750,000.00 from Measure B Fund; and to appropriate \$50,000.00 from General Fund-Economic Uncertainty Fund reserves to be reimbursed from the California Department of Resources Recycling and Recovery (CalRecycle)

**Sponsors:** Keith Cooke

**Indexes:**

**Code sections:**

**Attachments:**

Date	Ver.	Action By	Action	Result
6/20/2016	1	City Council	Adopted	Pass

RESOLUTION to Award a Construction Contract to American Asphalt Repair and Resurfacing Co., Inc. for the Annual Street Sealing 2015-16 Project, Project No. 2016.0070; authorization for the City Manager to Negotiate and Approve Individual Change Orders Up to 5% of the Original Contract Amount; and authorization for the City Manager to negotiate and approve cumulative change orders up to 15% of the original contract amount; City Council approval to appropriate \$750,000.00 from Measure B Fund; and to appropriate \$50,000.00 from General Fund-Economic Uncertainty Fund reserves to be reimbursed from the California Department of Resources Recycling and Recovery (CalRecycle)

WHEREAS, the City of San Leandro, on May 24, 2016, did publicly open, examine and declare all sealed proposals or bids for doing the work described in the bid documents for the subject project; and

WHEREAS, said proposals were submitted to the Engineering and Transportation Director who finds that the proposal hereinafter mentioned is the lowest responsive bid by a responsible bidder for doing said work of the Base Bid and Additive Bid A; and

WHEREAS, the subject project is categorically exempt from the California Environmental Quality Act; and

WHEREAS, change orders to clarify the work or respond to unusual existing conditions are a normal aspect of public contracting and construction; and

WHEREAS, in order to expedite the delivery of public projects on schedule and on budget, provide that subcontractors and workers are paid in a timely fashion, avoid as much as possible costly delay claims, and insure that the City completes projects and products that are to the City's highest standards, the City Council finds that providing authorization to negotiate and approve change orders is in the best interest of public health, safety and welfare; and

WHEREAS, the City was awarded a grant of up to \$50,000.00 from the California Department of Resources and Recycling for the use of recycled rubber content in the rubberized chip seal process.

NOW, THEREFORE, the City Council of the City of San Leandro does RESOLVE as follows:

That said City Council hereby rejects all of said proposals or bids except that herein mentioned; hereby waives any irregularities in the proposal or bid of the lowest responsible bidder; and hereby awards the contract for doing said work of the Base Bid and Additive Bid A to the lowest responsible bidder therefore, to wit, American Asphalt Repair and Resurfacing Co., in the amount of \$974,495.71;

That the City Manager or his designee is authorized to negotiate and approve individual change orders up to a maximum of 5% of the original contract amount, or \$48,724.79 each.

That the City Manager or his designee is authorized to negotiate and approve cumulative change orders up to a maximum of 15% of the original contract amount, or \$146,174.79; and

That \$750,000.00 is hereby appropriated from Measure B Fund balance to account 144-38-376; and

That \$50,000.00 is hereby appropriated from the General Fund-Economic Uncertainty Fund reserves to account 150-38-376 to be reimbursed by CalRecycle Grant; and

BE IT FURTHER RESOLVED:

That if the above named contractor is unable to execute the contract, then the City Manager is authorized to award this contract to the next lowest responsible bidder, execute all documents to effect the award, and take all actions necessary to recover any bid security from the low bidder necessary to make the City whole in its acceptance of the lowest bid.